STATE

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

OF CALI FORNI A

05/ 28/ 03
05- 0G8904

05- SLO 101- 65. 6/ R69. 3
05- MON-101- 0. 0/ 2.

BI D SUMMARY

IN SAN LU S OBI SPO AND MONTEREY
COUNTI ES AT SAN M GUEL FROM TENTH

STREET UNDERCROSSI NG TO EAST

2 GARRI SON OVERCRCSSI NG

W DEN | NSI DE SHOULDERS

FUND TOTAL HA22 747,000

ENG NEERS EST
RAS

Bl D TOTAL

524, 334. 00

593, 918. 00

631, 532. 00

632, 714. 25

644, 348. 00

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 29/ 03
CONTRACT CODE 'F '
22 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 45
652, 000. 00 AMOUNT UNDER 127, 666. 00 PERCENT UNDER EST 19. 58
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
3 A J DI ANl CONSTRUCTI ON CO | NC 805 925-9533 CC PREF CLAI MED
00178450
P O BOX 636 FAX 805 922-9983
SANTA MARI A CA 93456- 0636
2 MADONNA CONSTRUCTI ON COVPANY 805 543-0300 CC PREF CLAI MED
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBI SPO CA 93403
5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
1 UNI ON ASPHALT | NC 805 922-9858 CC PREF CLAI MED
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARI A CA 93456
4 R BURKE CORPCRATI ON 805 543-8568 CC PREF CLAI MED

P O BOX 957

SAN LU S OBl SPO CA 93406- 0957

00264193
FAX 805 543-2521

3. 0%



05- 0G8904 Bl D245
05-SLO- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
05/ 28/ 03 05/ 29/ 03

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

WORKS STRI PI NG AND NMARKI NG
VEST COVI NA CA

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

SHOULDER RUMBLE STRI P AND ASPHALT CONCRETE GROUND | N

THERMOPLASTI C TRAFFI C STRI PI NG AND PAVEMENT MARKI NG



05- 0G8904 Bl D245
05-SLO- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
05/ 28/ 03 05/ 29/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED CONCRETE CUTTI NG | TEM 19
SPARKS NV
K C 1 ENVI RONMENTAL I TEMS 12 THRU 14
SAN LU S OBl SPO CA
TAKAKO TRAFFI C | TEM 4 ( PARTI AL)
MOUNTAI N RANCH CA
WORKS STRI PI NG AND MARKI NG | TEM5S 21 AND 22
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO ASPHALT CONCRETE DI KE
GOSHEN CA

GLOBAL ENVI RNVENTAL NETWORK
FOUNTAI N VALLEY CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

PORTABLE CHANGEABLE MESSAGE SI GNS

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

RUMBLE STRI P

STRI PI NG



05- 0G8904 Bl D245
05-SLO- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 28/ 03 05/ 29/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ITEMS 1, 15, 17 AND 18 (PARTIAL)
GOSHEN CA
DI VERSI FI ED CONCRETE CUTTI NG | TEM 19 ( PARTI AL)
SPARKS NV
K C | ENVI RONMVENTAL I TEM5 12 THRU 14
SAN LU S OBI SPO CA
SAFETY STRI PI NG SERVI CE | TEM5S 21 AND 22
GOSHEN CA
STATEW DE SAFETY AND SI GNS I TEM5 3 AND 20
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS PAVI NG
LI NCOLN CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P ( PORTI ON)
SPARKS NV
K C 1 ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG PAVEMENT MARKI NG

VWEST COVI NA CA



05- 0G8904 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 842. 00* 842. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 192. 00* 3,192. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 729. 00* 18, 729. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 720. 00* 6, 720. 00
6 031217 RECONSTRUCT Pl PE DOWN DRAI N EA 2 940. 00 1, 880. 00
7 150722 REMOVE PAVEMENT MARKER EA 1, 260 .30 378. 00
8 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 2 544. 00 1, 088. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 269. 00* 7,269. 00
10 190101 ROADWAY EXCAVATI ON VB 2,070 10. 00 20, 700. 00
11 198001 | MPORTED BORROW VB 4,000 30. 00 120, 000. 00
12 203024 COVPCST ( EROSI ON' CONTROL) KG 22, 500 .90 20, 250. 00
13 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 190 109. 00 20, 710. 00
14 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 500 3.75 5, 625. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,970 53. 00 263, 410. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 35 79. 00 2, 765. 00
AREA)
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 360 10. 00 3, 600. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 10. 00 230. 00
19 394054 SHOULDER RUMBLE STRI P STA 190 71. 00 13, 490. 00
(AC, GROUND- I N | NDENTATI ONS)
20 820107 DELI NEATOR ( CLASS 1) EA 32 28. 00 896. 00
21 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 18, 400 .45 8, 280. 00
( SPRAYABLE)
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 260 3.00 3, 780. 00

TOTAL 524, 334. 00



| TEM
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05- 0G8904
05-SLO 101
05/ 28/ 03

140000. 00
15750. 00
8550. 00
4950. 00
288260. 00
1750. 00
2880. 00
184. 00
9500. 00
960. 00
7728. 00
3276. 00

593, 918. 00

SUMMARY

OF

REMA

172000.
15750.
8740.
4725.
278320.
4375.
3600.
230.
17480.
1024.
7728.
3150.

631, 532. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
2, 250. 00* 2250. 00
7, 260. 00* 7260. 00
3, 300. 00* 3300. 00
44, 800. 00* 44800. 00
7,920. 00* 7920. 00
1, 150. 00 2300. 00
2.70 3402. 00
960. 00 1920. 00
10, 400. 00* 10400. 00
37.00 76590. 00
26. 25 105000. 00
.70 15750. 00
45. 00 8550. 00
3.30 4950. 00
60. 00 298200. 00
61. 50 2152. 50
10. 25 3690. 00
36. 25 833. 75
93. 00 17670. 00
35. 00 1120. 00
.55 10120. 00
3. 60 4536. 00

632, 714. 25

Bl D245
PAGE 6
05/ 29/ 03
FI FTH
BI D AMOUNT
2, 000. 00* 2000
6, 000. 00* 6000
5, 300. 00* 5300
30, 000. 00* 30000
9, 000. 00* 9000
1, 000. 00 2000
3.00 3780
350. 00 700
10, 000. 00* 10000
39. 00 80730
27.00 108000.
1.00 22500.
50. 00 9500.
3.50 5250.
62. 00 308140.
60. 00 2100.
19. 00 6840.
21.00 483.
95. 00 18050
37.00 1184.
.50 9200.
2.85 3591.
644, 348. 00



